



Republic of the Philippines
Department of Health
CENTRAL OFFICE BIDS AND AWARDS COMMITTEE

COBAC RESOLUTION NO. 2019-385-A
09 October 2019

**RECOMMENDING APPROVAL FOR THE AWARD OF CONTRACT FOR ITEM NO. 1 FOR THE
PROCUREMENT OF MOTOR VEHICLES
IB NO. 2019-248**

WHEREAS, Competitive Bidding for the Procurement of Motor Vehicles was conducted in accordance with Republic Act (RA) 9184 and its 2016 Revised Implementing Rules and Regulations (IRR) through the Trust Receipts representing Donation from the Republic of China with a Total Approved Budget for the Contract (ABC) of Seven Million Four Hundred Forty Eight Thousand Three Hundred Fifty Philippine Pesos (Php7,448,350.00), to wit:

Item No.	Description	Qty.	Unit	Total ABC (PhP)
1	Light Cargo Truck	1	unit	2,859,850.00
2	4x4 Pick-up Emergency Response Vehicle	2	unit	2,788,500.00
3	Light Delivery Van	1	unit	1,800,000.00
TOTAL				7,448,350.00

WHEREAS, Purchase Requests (PRs) for Items No. 1 and 2 were received from Health Emergency Management Bureau (HEMB);

WHEREAS, on 21 May 2019, a Mandatory Review and Pre-procurement Conference for Item No. 1 was conducted at 2:00 PM at the COBAC Conference Room, Department of Health (DOH), to discuss the revision to be made and to await the result of evaluation for Item No. 2 for possible consolidation of both items in a single project;

WHEREAS, on 25 June 2019, Purchase Request (PR) for Item No. 3 was received from Health Emergency Management Bureau (HEMB);

WHEREAS, on 02 July 2019, the PR was presented to COBAC-D during its 27th Regular Meeting. Upon deliberation, the COBAC-D instructed the Secretariat to conduct Pre-procurement Conference;

WHEREAS, on 09 July 2019, a Mandatory Review and Pre-procurement Conference for Items No. 2 and 3 was conducted at 10:00 AM at the COBAC Conference Room, DOH and the COBAC-D decided to consolidate the three (3) items into one procurement project and proceed with the procurement process;

WHEREAS, on 22 July 2019, the Invitation to Bid (IB) was posted in the PhilGEPS website and in conspicuous places within the premises of the DOH for a continuous period of seven (7) calendar days;

WHEREAS, the Technical Working Group (TWG) was created through the issuance of the Department Personnel Order (DPO) COBAC No. 2019-261 dated 23 July 2019;

WHEREAS, on 30 July 2019, the Pre-bidding Conference took place as scheduled at 10:00 AM at COBAC Conference Room, DOH, Manila, with four (4) prospective bidders participating, namely:

1. Hyundai Alabang Inc (HAI);
2. Matterhorn Motor Inc / Ford Manila Bay (MMI/FMB);
3. Hino UN-Ave Manila (HUAM); and
4. Nissan Bataan (NB)

WHEREAS, on 02 August 2019, the Minutes of the Pre-bidding Conference was posted in the DOH website;

Activity	From	To	Venue
Submission and Opening of Bids	13 August 2019; 09:00 A.M.	20 August 2019; 09:00 A.M.	COBAC Conference Room, G/F, Bldg. 6, Department of Health, San Lazaro Compound, Rizal Avenue, Sta. Cruz, Manila

WHEREAS, on 20 August 2019, the Submission and Opening of Bids took place as re-scheduled at 9:00 A.M. at the COBAC Conference Room, Ground Floor, Bldg. 6, DOH;

WHEREAS, three (3) prospective bidders, purchased the bidding document and subsequently submitted their respective proposals, namely:

1. HAI;
2. MMI/FMB; and
3. One Alliance Motor Source Inc. (OAMSI)

WHEREAS, the first envelopes, containing the Eligibility and Technical Documents were individually opened and the presence, completeness and correctness of the documents were verified by the COBAC-D in the presence of the prospective bidders' representative and upon examination, the three (3) bidders were declared "ELIGIBLE";

WHEREAS, the second envelopes, containing the Financial Proposals were individually opened and the presence, completeness and correctness of the Financial Documents were verified by the COBAC-D and upon examination, the three (3) "ELIGIBLE" bidders were rated "PASSED" and their respective proposals were read out publicly and posted in the Abstract of Bids, to wit:

					1	2	3
Name of Company					MMI/FMB	HAI	OAMSI
Bid Security					BID SECURING DECLARATION	BID SECURING DECLARATION	BID SECURING DECLARATION
Amount					N/A	N/A	N/A
Validity					N/A	N/A	N/A
REMARKS					ELIGIBLE AND PASSED	ELIGIBLE AND PASSED	ELIGIBLE AND PASSED
Item No.	Item Description	Qty	Unit	TOTAL ABC	BID PRICE AS READ (PhP)		
1	Light Cargo Truck	1	unit	2,859,850.00	NO BID	NO BID	2,499,000.00
2	4x4 Pick-up Emergency Response Vehicle	2	unit	2,788,500.00	2,599,720.00	NO BID	NO BID
3	Light Delivery Van	1	unit	1,800,000.00	NO BID	1,740,000.00	NO BID

WHEREAS, OAMSI was declared to be the lone bidder for Item No. 1, MMI/FMB for Item No. 2, and HAI for Item No. 3, subject to further arithmetical review and correction of the financial bid, if necessary;

WHEREAS, on 22 August 2019, the evaluation and bid ranking of the financial proposal of OAMSI was undertaken by the designated TWG- Financial Evaluator;

WHEREAS, the bid for each item listed below was found to be substantially complying:

Item No. 1 – One (1) unit Light Cargo Truck

Bidder Rank	Particular	ABC (PHP)	Bid as Calculated Amount (PhP)	% Variance from ABC
1	OAMSI	2,859,850.00	2,499,000.00	12.61%

Item No. 2 – Two (2) units 4x4 Pick-up Emergency Response Vehicle

Bidder No.	Particular	ABC (PHP)	Bid as Calculated Amount (PhP)	% Variance from ABC
1	MMI/FMB	2,788,500.00	2,599,720.00	6.76%

Item No. 3 – One (1) unit Light Delivery Van

Bidder No.	Particular	ABC (PHP)	Bid as Calculated Amount (PhP)	% Variance from ABC
1	HAI	1,800,000.00	1,740,000.00	3.33%

WHEREAS, the COBAC Resolution No. 2019-385 “Recommending Approval for the Award of Contract for Item No. 2 for the Procurement of Motor Vehicles” was approved;

WHEREAS, on the same date, the detailed evaluation on the submitted Technical and Legal aspects of the documents of the was SCB undertaken by the TWG – Technical and Legal Evaluators;

WHEREAS, on 23 August 2019, TWG-Financial Evaluator ranked OAMSI as the SCB for Item No. 1, found its bid “complying” and submitted its report;

WHEREAS, on 27 August 2019, the Abstract of Bid as Calculated was presented to the COBAC-D during its 34th Regular Meeting and concurred with the TWG Report and decided to proceed with the post-qualification upon receipt of the additional post-qualification requirements;

WHEREAS, on 03 September 2019, the COBAC-D issued a letter through electronic mail (e-mail) to OAMSI requesting for the submission of the Post-qualification requirements within a non-extendible period of five (5) calendar days upon receipt of the notification;

WHEREAS, on 09 September 2019, OAMSI submitted its Post-Qualification requirements within the prescribed period;

WHEREAS, on the same date, the Post-qualification requirements of OAMSI was undertaken by the TWG;

WHEREAS, the TWG found OAMSI “Responsive” and submitted its report;

WHEREAS, on 10 September 2019, the TWG submitted the Bid Evaluation and Post-Qualification Evaluation Reports was presented to the COBAC-D during its 36th Regular Meeting, found that the seat cover was not included in the offered Set of Standard Tools and Accessories. Upon review and deliberation the Committee decided to issue letter to clarify the finding;

WHEREAS, on 18 September 2019, a letter was issued to OAMSI through email requesting to clarify the above-cited TWG finding;

WHEREAS, on 19 September 2019, the COBAC-D received a response letter from OAMSI clarifying the finding;

WHEREAS, on 20 September 2019, the request for extension of Post-qualification Evaluation was issued by the COBAC-D for approval of the HoPE or its duly signed authorized signatory;

WHEREAS, the request for Extension of Post-qualification was approved on the same date;

WHEREAS, on 23 September 2019, the COBAC-D issued a letter acknowledging the receipt of the said letter to OAMSI;

WHEREAS, on the same date, cited letter was forwarded to the End-user for further evaluation;

WHEREAS, on 25 September 2019, a memorandum was received from HEMB informing that the clarification letter from OAMSI was found valid and acceptable;

WHEREAS, on 01 October, the cited memorandum was presented to the COBAC-D during its 38th Regular Meeting and upon review, declared OAMSI “Responsive”;

WHEREAS, on 03 October 2019, the TWG submitted the Bid Evaluation and Post-Qualification Evaluation Reports citing OAMSI “Responsive” to all the requirements and conditions specified in the bidding documents;

WHEREAS, 08 October 2019, the COBAC-D reviewed and deliberated the TWG report as well as the documents submitted by the SCB and the following are the salient points of discussion:

Description	Name of Bidder	Bidder's Rank	Total ABC (PhP)	Bid Price (PhP)	TWG		COBAC	
					Finding	Recommendation	Finding	Recommendation
Item No. 1: Light Cargo Truck	One Alliance Motor	SCB	2,859,850.00	2,499,000.00	The SCB passed the post qualification	Responsive	COBAC conforms with the recommendation of	Single Calculated and Responsive Bid (SCRB)

	Source, Inc.				and found to have complied with the legal, technical and financial requirements.		the TWG. • OAMS I is determined to be responsive and post-qualified and recommended for the award of contract.	
--	--------------	--	--	--	--	--	---	--

WHEREAS, at the time of the signing of this resolution, there is no pending incident, no pending Request for Reconsideration, no pending Protest and the COBAC-D followed the requirements set forth in R.A. 9184;

NOW THEREFORE, in consideration of the above premises, the herein members of the COBAC-D **HEREBY RESOLVE** the following:

1. Recommend the award of contract to **One Alliance Motor Source, Inc.** with a Total Contract Price of Two Million Four Hundred Ninety Nine Thousand Philippine Pesos (PhP2,499,000.00) inclusive of other taxes for the item listed below:

Item No.	Description	Qty.	Unit	Total Bid Price (PhP)
1	Light Cargo Truck	1	unit	2,499,000.00


2. Issue another resolution for the Item listed below, upon receipt of the TWG Evaluation Report and deliberation of the COBAC-D:

Item No.	Description	Qty.	Unit	Total ABC (PhP)
3	Light Delivery Van	1	unit	1,800,000.00


Signed this NOV 12 2019 day of _____ 2019 at the Department of Health, San Lazaro Compound, Sta. Cruz, Manila.


CENTRAL OFFICE BIDS AND AWARDS COMMITTEE-D


ROSEMARIE G. AGUIRRE, MPH
Regular Member 10/11



MELISSA T. SENA, MD, MPH
Regular Member 10/11

FRANKLIN C. DIZA, MD, MPH
Alternate Member


ENRIQUE A. TAYAG, MD, PHSAE, FPSMID, CESO III
Vice-Chairperson


LILIBETH C. DAVID, MD, MPH, MPM, CESO I
Undersecretary of Health
Chairperson

By Authority of the Secretary of Health:


GLORIA J. BALBOA, MD, MPH, CEO VI, CESO III
Director IV
Health Emergency Management Bureau

NOV 21 2019