Republic of the Philippines
Department of Health

CENTRAL OFFICE BIDS AND AWARDS COMMITTEE

BID BULLETIN NO. 2
22 November 2023

PROCUREMENT OF OSELTAMIVIR
IB NO. 2024-032

This Bid Bulletin is being issued to announce the new schedule of the Submission and
Opening of Bids, to amend or modify the Bidding Documents posted in DOH and PhilGEPS
websites, to respond to query of L. Meyerf Pharma Inc. (LMPI) and, to respond to the
issue/concern raised during the Pre-Bidding Conference for the Procurement of Oseltamivir
under IB No. 2024-032. This Bid Bulletin will form an integral part of the bidding
documents. Listed below are the corresponding modifications/changes:

1. New Schedule of Activities:

. From To
Activity Date/Time Date/time Vvenue

COBAC Conference Room,
Ground Floor, Bldg. No. 6,

Submission and 08 November 01 December Department of Health, Sta.

Opening of Bids 2023, 2023, Cruz, Manila, and/or through

9:00 AM 9:00 AM A ’ .

video conferencing or
webcasting via Cisco Webex

2. Section V. Special Conditions of Contract:

Particular From To

XXX XXX
For one time delivery: Terms of | For staggered delivery: Terms of
Payment/billing shall be made for | Payment/billing shall be made for
the completed delivery and | each completed delivery and

GCC Clause . .
acceptance upon presentation of | acceptance upon presentation of
2.2 . . . . ) .
signed Invoice Receipt and | signed Invoices Receipt and
submission of relevant | submission of relevant documents
documents as stipulated in the | as stipulated in the contract.
contract.

3. Response to the query of LMPI:

Particular Issue/Concern Eitel Bt Wnle (=L
Response
Schedule of To extend the delivery period to: Please refer to the revised
Requirements Schedule of Requirements
1% Tranche — 2,500,000 capsules, 90 calendar | Form.
days
2" Tranche — 2,629,250 capsules, 120
calendar days
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4. Response to the issue/concern raised during the Pre-Bidding Conference:

Particular

Issue/Concern

End User Unit (EUV)
Response

Delivered, Calendar

Days

Ninety (90) calendar
days upon receipt of
approved Notice to
Proceed (NTP)

One of the Prospective Bidders
(PBs) requested to change the
delivery period to tranches, to wit:

15t Tranche — 2,129,250 capsules
Ninety (90) calendar days from
receipt of approved Notice to
Proceed (NTP).

2" Tranche — 3,000,000 capsules
One Hundred Twenty (120)
calendar days from receipt of
approved Notice to Proceed (NTP).

Please refer to the revised
Schedule of Requirements
Form.

Guarantee Letter and
Replacement
Instruction

PBs are requesting for a standard
template/form  for the  said
requirement and if the reckoning
date of the guarantee letter should
be upon receipt of delivery. Further,
PBs requested to  consider
replacement three (3) months before
expiry date when returned same in
the commercial setting rather than
six (6) months as stated in the
requirements.

Regarding the format of the
Guarantee  Letter, the
Pharmaceutical Division
(PD) responded that there is
no predefined template
available. Instead, a letter
from the supplier, affirming
their commitment to replace
the  product, will be
acceptable. The guarantee
letter will be subject to
approval by the end-user.

The revised Schedule of Requirements Form is enclosed for the Prospective
Bidders’ reference and use.

All other provisions of the bidding documents which are not affected shall remain in
force and in effect.

For guidance and information of all concerned.

NESTOR F. SANTIAGO, JR., MD, MPHC, MHSA, CESO 11
Undersecretary of Health
COBAC — D Chairperson
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Section VI. Schedule of Requirements

The delivery schedule expressed as calendar days stipulates hereafter a delivery date which is

the date of delivery to the project site.

Item _ Quantity/ | Total ABC . . Delivered,
Number Description Unit (PhP) Delivery Site Calendar Days
1 Oseltamivir | 5,129,250 | 147,927,570.00 DOH 15t Tranche — 2,129,250
capsules Warehouse(s) capsules

Ninety (90) calendar days
upon receipt of approved
Notice to Proceed (NTP).

2"d Tranche — 3,000,000
capsules
One Hundred Twenty (120)
calendar days upon receipt of
approved NTP.,

Signature over Printed Name

[date of signing]

In the capacity of:

Duly authorized to sign bid for and on behalf of:

[title or other appropriate designation]

[Name of Company]

[Complete office address]

[Contact No.]

[Fax No.]
[Email Address]
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