



Republic of the Philippines
Department of Health

CENTRAL OFFICE BIDS AND AWARDS COMMITTEE

BID BULLETIN NO. 2

23 November 2023

PROCUREMENT OF EMTRICITABINE + TENOFOVIR IB NO. 2024-042

This Bid Bulletin is being issued to announce the new schedule of the Submission and Opening of Bids previously set on 08 November 2023, to amend or modify the bidding documents posted in the PhilGEPS and DOH websites for the above-cited project, and to respond to Prospective Bidders (PBs) inquiries. This Bid Bulletin will form an integral part of the bidding document.

Listed below are the corresponding modifications/changes and responses:

1. New Schedule of Activity:

Activity	From	To	Venue
	Date/Time	Date/time	
Submission and Opening of Bids	08 November 2023; 9:00 AM	01 December 2023, 9:00 AM	COBAC Conference Room, Ground Floor, Bldg. No. 6, Department of Health, Sta. Cruz, Manila, and/or through video conferencing or webcasting via Cisco Webex

2. Response to Prospective Bidder's (PB) inquiry:

Particular	Inquiry (ies)	End-user Unit's Response
Delivery Schedules	One of the PBs requested to extend the delivery period for the 1 st tranche to: “ Ninety (90) calendar days from receipt of the approved NTP.”	Please refer to the attached revised Schedule of Requirements.
L. Meyerf, Pharma Inc.	Delivery Schedule: The PB requested that the delivery for the 1 st tranche be revised from Sixty (60) to Ninety (90) calendar days.	
Guarantee Letter and Replacement Instruction	PBs are requesting for a standard template/form for the said requirement and if the reckoning date of the guarantee letter should be upon receipt of delivery. Further, PBs requested to consider replacement <i>three (3) months</i> before expiry date when	Regarding the format of the Guarantee Letter, the Pharmaceutical Division (PD) responded that there is

Particular	Inquiry (ies)	End-user Unit's Response
	returned same in the commercial setting rather than six (6) months as stated in the requirements.	no predefined template available. Instead, a letter from the supplier, affirming their commitment to replace the product, will be acceptable. The guarantee letter will be subject to approval by the end-user.

The revised Schedule of Requirements is enclosed for the Prospective Bidders' reference and use.

All other provisions of the bidding documents which are not affected shall remain in effect.

For guidance and information of all concerned.

NESTOR F. SANTIAGO, JR., MD, MPH, MHA, CESO II
Undersecretary of Health
COBAC-D, Chairperson

Section VI. Schedule of Requirements

The delivery schedule expressed as calendar days stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Total ABC (PhP)	Delivery Site	Delivered, Calendar Days
1	Emtricitabine + Tenofovir	140,380 bottle	38,273,203.20	DOH Warehouse(s) in Metro Manila	<p>1st Tranche – <u>70,380 bottles</u> - Ninety (90) calendar days from receipt of the approved Notice to Proceed (NTP)</p> <p>2nd Tranche – <u>70,000 bottles</u> - One Hundred Fifty (150) calendar days from receipt of the NTP</p>

Signature over Printed Name
[date of signing]

In the capacity of:
Duly authorized to sign bid for and on behalf of:

[title or other appropriate designation]
[Name of Company]
[Complete office address]
[Contact No.]
[Fax No.]
[Email Address]