



Republic of the Philippines  
Department of Health  
**CENTRAL OFFICE BIDS AND AWARDS COMMITTEE**

**COBAC RESOLUTION NO. 2018-162-C**  
**21 December 2018**

**RECOMMENDING APPROVAL OF THE AWARD OF CONTRACT FOR THE  
PROCUREMENT OF STRUCTURED LOCAL AREA NETWORK (LAN) CABLING FOR  
BUILDING 14 A & B – REBID  
IB NO. 2018-103-B**

**WHEREAS**, Competitive Bidding for the Procurement of Structured Local Area Network (LAN) Cabling for Building 14 A & B-Rebid was conducted in accordance with Republic Act (RA) 9184 and its 2016 Revised Implementing Rules and Regulations (IRR) through the General Appropriations Act of 2018 with an Approved Budget for the Contract (ABC) of Two Million Philippine Pesos (Php2,000,000.00):

Lot No.	Particular	Qty.	Unit	Total ABC (Php)
1	Structured Local Area Network (LAN) Cabling for Building 14 A & B-Rebid	1	lot	2,000,000.00

**WHEREAS**, Central Office Bids and Awards Committee (COBAC) Resolution No. 2018-162 “Declaration of Failure of Bidding for the Procurement of Structured Local Area Network (LAN) Cabling for Building 14 A & B under IB No. 2018-103”, was approved;

**WHEREAS**, COBAC Resolution No. 2018-162-A “Recommending Approval for the Award of Contract for the Procurement of Structured Local Area Network (LAN) Cabling for Building 14 A & B-Rebid under IB No. 2018-103-A”, was approved;

**WHEREAS**, COBAC Resolution No. 2018-162-B “Recommending Approval for the Cancellation of Award and Declaration of Bid Failure for the Procurement of Structured Local Area Network (LAN) Cabling for Building 14 A & B-Rebid under IB No. 2018-103-A”, was approved;

**WHEREAS**, on 17 October 2018, the Mandatory Review and Pre-Procurement Conference took place as scheduled at 10:00 A.M. at the COBAC Conference Room, Department of Health (DOH), to discuss the details of the procurement at hand. Upon deliberation the COBAC-B decided to proceed with the procurement process;

**WHEREAS**, on 24 October 2018, the revised Purchase Request (PR) and Terms of Reference (TOR) were received from KMITTS reflecting changes based on suggestion/recommendation made during the cited conference;

**WHEREAS**, on 30 October 2018, the Invitation to Bid (IB) was posted in the PhilGEPS website and other conspicuous places within the premises of the DOH;

**WHEREAS**, the Technical Working Group (TWG) was created through the issuance of Department Personnel Order (DPO) COBAC No. 2018-400 dated 06 November 2018;

**WHEREAS**, on 07 November 2018, a Pre-Bidding Conference was conducted at 10:00 AM at COBAC Conference Room, DOH, with five (5) prospective bidders attending, namely:

1. American Technologies, Inc. (ATI);
2. Marstech Unlimited Solutions and Technology, Inc. (MUSTI);
3. Integrated Computer Systems, Inc. (ICSD);
4. Infoworx, Incorporated (II); and,
5. I-Asiatic Innovations, Philippines, Inc. (IAIPI).

**WHEREAS**, a Bid Bulletin No. 1, dated 07 November 2018, was issued to announce the schedule of Site Inspection on 08 November 2018, 2:00 P.M. as agreed upon during the above-cited Pre-bidding Conference;

**WHEREAS**, on 14 November 2018, the revised PR and TOR were received from KMITTS reflecting the changes and recommendations raised during the Pre-bidding Conference as well as the response on the clarifications of the prospective bidders;

**WHEREAS**, a Bid Bulletin No. 2, dated 14 November 2018, was issued to clarify all issues and concerns raised during the Pre-bidding Conference conducted last 07 November 2018 and to provide copy of the floor plans of Building 14 A&B;

**WHEREAS**, on 21 November 2018, the Submission and Opening of Bids took place as scheduled at 9:00 AM at the COBAC Conference Room, DOH. One (1) bidder bought the bidding document and subsequently submitted its proposal, namely, Digital Network Communications and Computers Inc. (DNCCI);

**WHEREAS**, the first envelope, containing the Eligibility and Technical Documents was opened and the presence, completeness and correctness of all the documents were individually verified by the COBAC-B in the presence of the prospective bidder's representative. Upon checking, DNCCI was declared "ELIGIBLE;"

**WHEREAS**, the second envelope containing the Financial Proposal was opened and the presence, completeness and correctness of the Financial Documents were verified by the COBAC-B. Upon examination, the lone "ELIGIBLE" bidder was rated "PASSED" and subsequently its respective proposal was read out publicly and posted in the Abstract of Bid, to wit:

Name of Company				DNCCI
Bid Security				Bid Securing Declaration
Amount				N/A
Validity				N/A
REMARKS				ELIGIBLE AND PASSED
LOT NO.	Description	Qty.	Unit	TOTAL ABC (Php)
1	Structured Local Area Network (LAN) Cabling for Building 14 A & B-Rebid	1	lot	2,000,000.00
				1,998,777.76

**WHEREAS**, DNCCI was declared Single Bidder (SB) subject to further arithmetical review and correction to determine the bonafide Single Calculated Bid (SCB);

**WHEREAS**, the bid for the lot listed below was found to be substantially complying:

Lot No. 1: Structured Local Area Network (LAN) Cabling for Building 14 A & B-Rebid

Bidder No.	Name of Company	ABC (Php)	Bid Price as Calculated (Php)	% Variance from ABC
1	DNCCI	2,000,000.00	1,998,777.76	0.06 %

**WHEREAS**, on 22 November 2018, the detailed evaluation of the submitted proposal on the Legal, Technical and Financial aspects of the documents of the SB for the above-cited lot was undertaken by the designated TWG;

**WHEREAS**, on 29 November 2018, the TWG found the bid of DNCCI “Complying” and submitted their report;

**WHEREAS**, on the same date, the cited TWG Report was presented to the COBAC-B during its 4<sup>th</sup> Meeting and concurred with the recommendation of TWG, hence, decided to proceed to post-qualification of the SCB upon receipt of the additional documentary requirements;

**WHEREAS**, on 03 December 2018, a notification was issued to DNCCI through electronic mail (email), requesting for the submission of the additional documentary requirements within a non-extendible period of five (5) calendar days upon receipt of the notification;

**WHEREAS**, on 10 December 2018, DNCCI submitted its post-qualification requirements which were considered within the prescribed timeline considering that the deadline falls on a Sunday pursuant to Section 38.2 of the 2016 Revised IRR of RA 9184. The submitted post-qualification requirements were subsequently forwarded to the TWG for evaluation;

**WHEREAS**, on 17 December 2018, the TWG found the bid of DNCCI “responsive” and submitted its post-qualification report;

**WHEREAS**, on 19 December 2018, the cited TWG Report was presented to the COBAC-B during its 7<sup>th</sup> Meeting. Upon review and deliberation, concurred with the TWG recommendation and declared the bid of DNCCI, “post-qualified;”

**WHEREAS**, on 21 December 2018, the TWG submitted the Bid Evaluation and Post-Qualification Evaluation Reports citing the lone bidder, DNCCI, “responsive” on the submitted documents;

**WHEREAS**, on the same date, the COBAC-B reviewed and deliberated the TWG report, as well as the documents and response submitted by the SCB and the following are the salient points of discussion:

Lot No.	Description	Name of Bidder	Bidder's Rank	ABC (PhP)	Bid Price (PhP)	TWG		COBAC	
						Finding	Recommendation	Finding	Recommendation
1	Structured Local Area Network (LAN) Cabling for Building 14 A & B-Rebid	DNCCI	SCB	2,000,000.00	1,998,777.76	The SCB passed the post qualification and found to have complied with the legal, technical and financial requirements.	<b>Responsive</b>	<ul style="list-style-type: none"> <li>COBAC conforms with the recommendation of the TWG.</li> <li>DNCCI is determined to be responsive and post-qualified and recommended for the award of contract.</li> </ul>	<b>Single Calculated and Responsive Bid (SCRB)</b>

**WHEREAS**, at the time of the signing of this resolution, there is no pending incident, no pending Request for Reconsideration, no pending Protest and the COBAC-B followed the requirements set forth in RA 9184;

**NOW THEREFORE**, on the basis of the above, the herein members of the COBAC-B **HEREBY RESOLVES** to recommend the award of contract to **Digital Network Communications and Computers Inc.** determined as the SCRB with a Total Contract Price of **One Million Nine Hundred Ninety Eight Thousand Seven Hundred Seventy Seven Philippine Pesos and Seventy Six Centavos (Php1,998,777.76)** inclusive of taxes for the lot listed below:

Lot No.	Particular	Qty.	Unit	Total Bid Price (Php)
1	Structured Local Area Network (LAN) Cabling for Building 14 A & B-Rebid	1	lot	1,998,777.76

Signed this \_\_\_\_\_ day of **DEC 27 2018** at the Department of Health, San Lazaro Compound, Sta. Cruz, Manila.

**CENTRAL OFFICE BIDS AND AWARDS COMMITTEE (COBAC) - B**

*Charity J. Tan*  
**CHARITY J. TAN, MA**  
Regular Member

*Vito G. Roque, Jr.*  
**VITO G. ROQUE, JR., RMT, MD, PHSAE**  
Regular Member

*Lester M. Tan*  
**LESTER M. TAN, MD, MPH, MSc**  
Alternate Member

*Maylene M. Beltran*  
**MAYLENE M. BELTRAN, MPA, CESO III**  
Regular Member

*MA. THERESA G. VERA*  
**MA. THERESA G. VERA, MD, MSc, MHA, CESO III**  
Vice-Chairperson

*Maria Rosario S. Vergelire*  
**MARIA ROSARIO S. VERGELIRE, MD, MPH, CESO IV**  
Assistant Secretary of Health  
Chairperson

*Enrique A. Tanyag*  
**ENRIQUE A. TANYAG, MD, PHSAE, FPSMID, CESO III**  
Director IV  
Knowledge Management and Information Technology Service

**DEC 28 2018**

By the Authority of the Secretary of Health: