Republic of the Philippines
Department of Health

CENTRAL OFFICE BIDS AND AWARDS COMMITTEE

BID BULLETIN NO. 1
16 September 2019

PROCUREMENT OF CARTRIDGE-BASED NUCLEIC ACID AMPLIFICATION
TEST REAGENT RE-BID
IB No. 2019-234-A

This Bid Bulletin is being issued to clarify all the issues and concerns raised during the Pre-Bidding
Conference held on 10 September 2019 at 10:00 A.M at the COBAC Conference Room, Department of Health
for the Procurement of Cartridge-Based Nucleic Acid Amplification Test Reagent Re-Bid
under IB No. 2019-234-A. This Bid Bulletin shall form an integral part of the Bidding Document. The following
are the changes in the Bidding Document, to wit:

1. Changes in Section II. Instruction to Bidders:

From To
28. Post-Qualification 28. Post-Qualification
28.1.The BAC shall determine to its 28.1.The BAC shall determine to its

satisfaction whether the Bidder that is satisfaction whether the Bidder that is
evaluated as having submitted the evaluated as having submitted the
Lowest Calculated Bid complies with Lowest Calculated Bid complies with
and is responsive to all the requirements and is responsive to all the
and conditions specified in ITB Clauses requirements and conditions specified
5, Error! Reference source not found., in ITB Clauses 5, 12 and 13.
and 12,

XXX XXX

2.Changes in Section VI. Schedule of Requirements:

From To
Sixty (60) Calendar days upon receipt of | Sixty (60) Calendar days upon receipt of
approved Notice to Proceed. approved Notice to Proceed.

Delivery which are completed and accepted
including request for payment with complete
documents not later than 27 December 2019 shall
be paid upon to the winning supplier in
accordance to the cash-based budgeting.

Attached is the revised Schedule of Requirement.
All other provisions of the Bidding Documents which are not affected shall remain in effect.
For guidance and information of all concerned.
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YNDON L. LEE SUY, MD, MPH, CESE

Assistant Secretary of Health
COBAC - C Chairperson

Building 6, San Lazaro Compound, Rizal Avenue, Sta. Cruz, 1003 Manila, » Trunk Line 651-7800 Loc. 1624 to 1627, Fax 740-6830
. URL: http://www.doh.gov.ph '

Page 1of2



-

Section VI. Schedule of Requirement

The delivery schedule expressed as calendar days/weeks/months stipulates hereafter a delivery date
which is the date of delivery to the project site.

| Delivery period in,

Nucleic Acid
Amplification
Test Reagent

Warehouse in
Metro Manila

item " Quantity . ot - | Delivery
e PR aw R ERCIE) ) Deey BiE - Caleiier Dayy
1 Cartridge-Based 9,530 kits 437,539,454.00 DOH Sixty (60) Calendar

days upon receipt of
approved Notice to
Proceed.

Signature over Printed Name
[date of signing]

In the capacity of

Duly authorized to sign bid for and on behalf of

:[title or other appropriate designation]

[Name of Company]

[Complete office address]

[Contact No.]

[Fax No.]

[E-mail Address]
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