



Republic of the Philippines  
Department of Health  
**CENTRAL OFFICE BIDS AND AWARDS COMMITTEE**

**BID BULLETIN NO. 2**  
19 December 2023

**SUPPLY, DELIVERY, INSTALLATION AND TESTING OF INTERMEDIATE  
DISTRIBUTION FRAME (IDF) UNINTERRUPTIBLE POWER SUPPLY (UPS) FOR  
DOH CENTRAL OFFICE BUILDINGS  
IB No. 2024-157**

This Bid Bulletin is being issued to announce the postponement until further notice of the Submission and Opening of Bids for the above-cited project previously set on 27 December 2023. The COBAC-B will issue another Bid Bulletin to reflect the changes, if any, and to announce the new schedule for the Submission and Opening of Bids. This Bid Bulletin will form an integral part of the bidding document.

All other provisions of the bidding documents which are not affected shall remain in force and in effect.

For guidance and information of all concerned.

*Sgd.*  
**ABDULLAH B. DUMAMA JR., MD, MPA, CESO I**  
Undersecretary of Health  
COBAC B Chairperson